

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1

4

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER 10/15/2015		2. CONTRACT NO. (If any) EP-S2-15-02		6. SHIP TO: a. NAME OF CONSIGNEE Paul Kahn	
3. ORDER NO. 0027		4. REQUISITION/REFERENCE NO. PR-R2-16-00002			
5. ISSUING OFFICE (Address correspondence to) Region 2 US Environmental Protection Agency Contracts Management Section 290 Broadway - 27th Floor New York NY 10007-1866				b. STREET ADDRESS R2 NJ US Environmental Protection Agency Shipping and Receiving 2890 Woodbridge Ave, Building 209	
				c. CITY Edison	d. STATE NJ
				e. ZIP CODE 08337-3679	
7. TO: MARK BICKSLER				f. SHIP VIA	
a. NAME OF CONTRACTOR ENVIRONMENTAL RESTORATION, L.L.C.					
b. COMPANY NAME				8. TYPE OF ORDER	
c. STREET ADDRESS 1666 FABICK DRIVE 6362277477				<input type="checkbox"/> a. PURCHASE REFERENCE YOUR: <input checked="" type="checkbox"/> b. DELIVERY Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.	
d. CITY FENTON		e. STATE MO	f. ZIP CODE 630262926		
9. ACCOUNTING AND APPROPRIATION DATA See Schedule				10. REQUISITIONING OFFICE R2 PROGRAM OFFICE NJ	
11. BUSINESS CLASSIFICATION (Check appropriate box(es))					
<input checked="" type="checkbox"/> a. SMALL <input type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> d. WOMEN-OWNED <input type="checkbox"/> e. HUBZone <input type="checkbox"/> f. SERVICE-DISABLED VETERAN-OWNED <input type="checkbox"/> g. WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOSB PROGRAM <input type="checkbox"/> h. EDWOSB					
12. F.O.B. POINT Destination					
13. PLACE OF		14. GOVERNMENT B/L NO.		15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date) 10/07/2015	
a. INSPECTION	b. ACCEPTANCE				
16. DISCOUNT TERMS					

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
	DUNS Number: 008198421 This written order will confirm verbal authorization to proceed given by the undersigned on October 7, 2015 to initiate emergency response action at the Old Saratoga Hospital Site RV2. Continued ...					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		17(h) TOTAL (Cont. pages)
	21. MAIL INVOICE TO:						
	a. NAME RTP Finance Center						\$45,000.00
	b. STREET ADDRESS (or P.O. Box) US Environmental Protection Agency RTP-Finance Center (AA216-01) 109 TW Alexander Drive www2.epa.gov/financial/contracts						\$45,000.00
c. CITY Durham			d. STATE NC	e. ZIP CODE 27711		17(i) GRAND TOTAL	

22. UNITED STATES OF

AMERICA BY (Signature)

10/15/2015

Anthony Tao

ELECTRONIC SIGNATURE

23. NAME (Typed)

Anthony Tao

TITLE: CONTRACTING/ORDERING OFFICER

ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
10/15/2015

CONTRACT NO.
EP-S2-15-02

ORDER NO.
0027

ITEM NO. (a)	SUPPLIES/SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	TOCOR: Paul Kahn Admin Office: Region 2 US Environmental Protection Agency Contracts Management Branch 290 Broadway - 27th Floor New York NY 10007-1866 Accounting Info: 16-T-2AD0E-303DC6-2505-A25LRV00-C002-162AHE1 001-001 BFY: 16 Fund: T Budget Org: 2AD0E Program (PRC): 303DC6 Budget (BOC): 2505 Job #: A25LRV00 Cost: C002 DCN - Line ID: 162AHE1001-001 Period of Performance: 10/07/2015 to 05/12/2017 Obligate \$45,000 for a CERCLA Removal Action (RV2)at the Old Saratoga Hospital Site, Providence, Saratoga County, New York. Site ID: A25L				45,000.00	

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

\$45,000.00

Site Name: Old Saratoga Hospital RV2
State: New York
Task Order #: 27
ENVIRONMENTAL RESTORATION CONTRACT EP-S2-15-02 Base Period Year

PERSONNEL CLIN RCMS #	ITEM DESCRIPTION	QUANTITY UNIT	UNIT PRICE	AMOUNT
1001A	1-05 Response Manager	100 Hours	\$69.67	\$6,967.00
1001B	1-05 Response Manager	0 Hours	\$68.46	\$0.00
1002A	1-10 Foreman	0 Hours	\$55.80	\$0.00
1002B	1-10 Foreman	0 Hours	\$77.40	\$0.00
1003A	2-05 Equipment Operator	40 Hours	\$58.91	\$2,356.40
1003B	2-05 Equipment Operator	0 Hours	\$69.99	\$0.00
1004A	2-13 Field Cost Admin.	60 Hours	\$45.21	\$2,712.60
1004B	2-13 Field Cost Admin.	0 Hours	\$48.55	\$0.00
1005A	2-03 Clean-up Technician	80 Hours	\$40.86	\$3,268.80
1005B	2-03 Clean-up Technician	0 Hours	\$42.47	\$0.00
1006A	2-20 Truck Driver	0 Hours	\$48.89	\$0.00
1006B	2-20 Truck Driver	0 Hours	\$63.45	\$0.00
1007A	3-07 Chemical Technician	0 Hours	\$55.66	\$0.00
1007B	3-07 Chemical Technician	0 Hours	\$69.81	\$0.00
1008A	4-01 Chemist	0 Hours	\$60.44	\$0.00
1008B	4-01 Chemist	0 Hours	\$60.44	\$0.00
1009	4-10 Engineer/Chemical	0 Hours	\$40.95	\$0.00
1010	4-10 Engineer/Civil	0 Hours	\$63.88	\$0.00
1011A	4-15 Industrial Hygienist/Safety	0 Hours	\$56.75	\$0.00
1011B	4-15 Industrial Hygienist/Safety	0 Hours	\$56.75	\$0.00
1012A	4-30 T&D Coordinator	0 Hours	\$65.27	\$0.00
1012B	4-30 T&D Coordinator	0 Hours	\$65.27	\$0.00
PERSONNEL TOTAL				\$15,304.80
EQUIPMENT CLIN				
1025	01-140-010 Car-Passenger	14 Days	\$40.00	\$560.00
1026	01-230-050 Truck-Pickup 1/2 Ton	14 Days	\$49.00	\$686.00
1027	01-235-075 Truck-Pickup 4 WD 3/4 Ton	0 Days	\$49.00	\$0.00
1028	01-340-015 Van-Passenger	0 Days	\$59.00	\$0.00
1029	01-290-040 SUV 4 WD	0 Days	\$49.00	\$0.00
1030	02-160-001 Trailer-Storage/Box <10 ft	0 Days	\$22.50	\$0.00
1031	02-130-001 Trailer-ER-HAZMAT <18 ft	0 Days	\$84.42	\$0.00
1032	01-280-012 Truck-Stake/Flatbed	0 Days	\$115.00	\$0.00
1033	03-250-060 Skid Steer-Loaders 6K<8K	0 Days	\$120.00	\$0.00
1034	05-001-021 Meter/Monitor-Combo PID/FI	0 Days	\$56.28	\$0.00
1035	05-015-010 Radio-Handheld	0 Days	\$0.50	\$0.00
1036	07-300-005 Generator-5<10 KW	0 Days	\$28.14	\$0.00
1037	07-300-010 Generator-10<15 KW	0 Days	\$44.99	\$0.00
1038	07-630-025 Water Washer Pressure	0 Days	\$44.99	\$0.00
1039	08-220-001 Pump-Submersible-1.5 in	0 Days	\$21.38	\$0.00
1040	08-240-002 Pump-Trash/Sludge-2 in	0 Days	\$21.38	\$0.00
Equipment Total				\$1,246.00
ODC Charges				\$27,094.48
G&A Charge on ODCs				\$1,354.72
ODC Total				\$28,449.20
SUM OF ALL COSTS				\$45,000.00

Environmental Restoration
Old Saratoga Hospital RV2 Site
Site ID#: A25L
Providence, New York

Contract #: EP-S2-15-02
Task Order No: 027
CERCLA FUNDED TASK ORDER
FUNDING VERBALLY
AUTHORIZED ON 10/6/15

STATEMENT OF WORK

BACKGROUND

The Site is located at 7239-7267 Barkersville Road in Providence Township, New York. The emergency objective of this Task Order is to close all of the building openings and reduce the release of asbestos to the environment. The released asbestos can negatively impact the nearby residential community. A security fence will also be installed to limit unauthorized access to the property. Upon completion of these tasks, a Fair Opportunity Act Notice will be issued for the remaining Site tasks. Those tasks will focus on the abatement of asbestos waste within the building.

The purpose of this Task Order is to mitigate the threat of direct contact and off-site migration of asbestos waste.

TASKS TO BE PERFORMED:

The contractor shall furnish all necessary personnel, equipment and materials to perform the work as set forth below. Additional technical direction will be provided by the On-Scene Coordinator (OSC), through written daily work orders. The contractor shall conduct all operations in accordance with applicable local, state, and federal regulations.

1. Upon receipt of a task order, assign a Response Manager and immediately contact the On-Scene Coordinator (OSC) to discuss site operations, objectives, and schedule field activities. The OSC of record for this Site is Mr. Paul Kahn, who can be reached at (908) 420-4508.
2. Immediately install a security fence around the property to limit un-authorized Site access.
3. Seal all open pathways on the building to limit the release of asbestos waste..
4. Develop and implement site health and safety plan, quality assurance project plan, and community air monitoring plan.
5. Establish support zones, contaminant reduction zones, and exclusion zones.
6. Establish engineering controls to assure proper management of collected waste.

EPA considers some of the planned activities in this SOW to be subject to Construction Wage Rate Requirements (formerly known as the Davis Bacon Act) wages.